STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE 08/ 19/ 03 IN THE CI TY AND COUNTY OF SAN
CONTRACT NUMBER 04- 0120E4 FRANCI SCO AT YERBA BUENA | SLAND
LOCATI ON 04- SF-80-8.3/8.5

CONSTRUCT FOUNDATI ONS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PAGE 1
08/ 20/ 03
CONTRACT CCDE 'A '
41 CONTRACT | TEMS

FEDERAL AlD ACBR- 080- 1(095) N
| M 080- 1( 095) N

PROPCSALS | SSUED 64 FUND TOTAL HA4S3 137, 563, 000 TOTAL NUMBER OF WORKI NG DAYS 765
NUMBER OF BI DDERS 1 ENG NEERS EST 127, 621, 000. 00 AMOUNT OVER 82, 525, 000. 00 PERCENT OVER EST 64. 66
PROGRAM ELEMENTS RAST
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 210, 146, 000. 00 1 KIEWT F C1 MANSON A JO NT 510 419-0120
VENTURE 00801627
B) 765 DAYS X 50000 P O BOX 23223 FAX 510 839-0666

A+B) 248, 396, 000. 00 OAKLAND CA 94623



04- 0120E4 Bl D245

04- SF-80-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 19/ 03 08/ 20/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 Cl Rl MELE ELECTRI C ELECTRI CAL
RI CHMOND CA
HARBOR OFFSHCORE | NC Dl VI NG
VENTURA CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA
KI LLGORE | NDUSTRI ES DOLPHI N CONSTRUCTI ON
OAKLAND CA
LAWRENCE CONSTRUCTI ON CONCRETE PLACEMENT ( PARTI AL)

CAKLAND CA



04- 0120E4 Bl D245
04- SF- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
08/ 19/ 03 08/ 20/ 03
| TEM | TEM UNI T OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 030627 ELECTRONI C MOBI LE DAI LY DI ARY COMPUTER LS LUMP SUM 7, 500. 00* 7, 500. 00
SYSTEM DATA DELI VERY
2 030628 TRANSPORTATI ON FOR THE ENG NEER LS LUMP SUM 1, 829, 042. 00* 1, 829, 042. 00
3 030629 CONSTRUCTI ON' SURVEYI NG LS LUMP SUM 300, 878. 00* 300, 878. 00
4 030630 Pl LE CORROSI ON MONI TORI NG SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 40, 000. 00* 40, 000. 00
6 070018 TI NE- RELATED OVERHEAD LS LUMP SUM 42, 029, 000. 00* 42, 029, 000. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 50, 000. 00* 50, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 140, 000. 00* 140, 000. 00
9 030631 NON- STORM WATER DI SCHARGES LS LUMP SUM 10, 000. 00* 10, 000. 00
10 030632 TURBI DI TY CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 5, 000. 00* 5, 000. 00
12 (S) 490672 2.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 423 30, 000. 00 12, 690, 000. 00
Pl LI NG
13 (S) 049245 2.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 390 10, 000. 00 3, 900, 000. 00
Pl LI NG ( ROCK SOCKET)
14 (S) 049246 FURNI SH 2.5 M CAST-1 N STEEL SHELL M 1, 694 8, 100. 00 13, 721, 400. 00
CONCRETE PI LI NG
15 (S) 049247 DRI VE 2.5 M CAST- | N- STEEL SHELL EA 16 600, 000. 00 9, 600, 000. 00
CONCRETE PI LE
16 (S) 049248 2.5 M PERVANENT STEEL CASI NG M 423 11, 000. 00 4, 653, 000. 00
17 ( SF) 049249 MARI NE Pl LE DRI VI NG ENERGY ATTENUATOR LS LUMP SUM 500, 000. 00* 500, 000. 00
18 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 7,030 1, 500. 00 10, 545, 000. 00
19 (F) 049250 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 300 445,00 1, 023, 500. 00
(LI GHTVEI GHT)
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 640 1, 400. 00 2, 296, 000. 00
21 049251 NONSHRI NK GROUT LS LUMP SUM 170, 000. 00* 170, 000. 00
22 049252 NONSHRI NK FI BER- REI NFORCED GROUT LS LUMP SUM 300, 000. 00* 300, 000. 00
23 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,495,000 1.50 3, 742, 500. 00
24 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 801, 000 3.00 2,403, 000. 00
( BRI DGE)
25 ('SF) 520120 HEADED BAR REl NFORCEMENT EA 3,020 50. 00 151, 000. 00
26 (F) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 3,960, 000 15. 46 61, 221, 600. 00
27 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 3,960, 000 3.00 11, 880, 000. 00
28 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 50, 000. 00* 50, 000. 00
29 (S) 049253 FURNI SH AND | NSTALL STEEL DOWNHOLE LS LUMP SUM 5, 900. 00* 5, 900. 00

CASI NG E



04- 0120E4 Bl D245

04- SF-80-8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
08/ 19/ 03 08/ 20/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
30 (SF) 750501 M SCELLANEOUS METAL ( BRI DCE) KG 8, 380 10. 00 83, 800. 00
31 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 150 30. 00 4,500. 00
32 833080 CONCRETE BARRI ER ( TYPE K) M 72 60. 00 4,320. 00
33 030633 GROUNDI NG FOR PI ERS E2 AND T1 LS LUMP SUM 20, 000. 00* 20, 000. 00
FOUNDATI ONS
34 030634 NAVI GATI ON LI GHTI NG SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
35 030635 STRONG MOTI ON DETECTI ON DOWNHOLE LS LUWP SUM 10, 000. 00* 10, 000. 00
36 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
37 (SF) 030965 PLASTI C LUMBER VB 145 3, 300. 00 478, 500. 00
38 (SF) 030966 UHMWV POLYETHYLENE PANEL (50MV) %4 930 200. 00 186, 000. 00
39 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
40 049400 ESTABLI SH MARI NE ACCESS LS LUMP SUM 5, 000, 000. 00* 5, 000, 000. 00
41 999990 MOBI LI ZATI ON LS LUWP SUM 21, 014, 560. 00* 21, 014, 560. 00
A) 210, 146, 000. 00

B) 76 DAYS X 50000

A+B) 248, 396, 000. 00



